Table A-6 - Remedial Action Alternative G
Full Removal from Navigation Areas (Pilot No. 2C)
Whatcom Waterway Area

Unit No. of Total
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $23,324,000 $350,000
Outer/Mid Whatcom Waterway - SSU 1
- Cap CcY $15.0 42,800 $642,000
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 570,000 $2,850,000
Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap cYy $15.0 34,000 $510,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 80,000 $400,000
Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CcY $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility cYy $5.0 40,000 $200,000
G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -
G-PASB-SSU5
- Cap cYy $15.0 146,700 $2,201,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 10,000 $50,000
Port Log Rafting Area - SSU 6
- Cap CcY $15.0 48,700 $731,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 60,000 $300,000
Starr Rock - SSU 7
- Cap CcYy $15.0 145,900 $2,189,000
1&J Street Waterway - SSU 8
- No Action - - - -
Disposal - Starr Rock CAD
- Construct rip rap training dikes cYy $40.5 46,240 $1,873,000
- Construct containment berm cYy $15.0 231,200 $3,468,000
- Place CAD cap CcY $15.0 437,785 $6,567,000
- Bottom dump barge placement (below -5' MLLW) CcYy $1.5 760,000 $1,140,000
- Clamshell off of barge placement (above -5' MLLW) CcYy $12.5 0 $0
- Construct rip rap reef cy $40.5 5,000 $203,000
Engineering Design PERCENT 10% $23,324,000 $2,332,000
Construction Monitoring/Management PERCENT 5% $23,324,000 $1,166,000
Long-term Monitoring LS $500,000 1 $500,000
Contingency PERCENT 30% $27,672,000 $8,302,000

TOTAL ESTIMATED COST

$35,974,000




